
Contract Identification No : PMEU/3371594/075/76/DPR-21

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 22 Weeks Date of Submision of Draft Report (IEE) : DoA + 24 Weeks

Date of Submission of Final Report (DPR) : DoA + 25 Weeks Overall Contract Duration : DoA + 40 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per RFP 

Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Biplante Bagutaar Bildu Sepli Shrichaur Champadevi

(Kakani) Koshdaha Mandre (Molung Ekbaar) Toksel

Harkapur Road, Okhaldunga 

Km 60 Okhaldhunga Province 1 / Hilly

3 Yashok Mangjawang Mauwa Limba Road, Panchthar Km 30 Panchthar Province 1 / Hilly

C
Initial Environmental Examination (IEE) Preperation 

of

4

Biplante Bagutaar Bildu Sepli Shrichaur Champadevi

(Kakani) Koshdaha Mandre (Molung Ekbaar) Toksel

Harkapur Road, Okhaldunga 

Km 60 Okhaldhunga Province 1 / Hilly

5 Yashok Mangjawang Mauwa Limba Road, Panchthar Km 30 Panchthar Province 1 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

'affiN



Contract Identification No : PMEU/3371594/075/76/DPR-22

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 22 Weeks Date of Submision of Draft Report (IEE) : DoA + 24 Weeks

Date of Submission of Final Report (DPR) : DoA + 25 Weeks Date of Submision of Final Report (IEE) : DoA + 27 Weeks

Overall Contract Duration : DoA + 40 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per RFP 

Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2
Chatara Sunsari Dhankuta Mulghat Taplejung Dobhan

Olangchungola Road, Taplejung
Km 40 Taplejung Province 1 / Hilly

3
Taplejung Bamahanande Dobhan Change Dhunge Sanghu

Road, Taplejung
Km 30 Taplejung Province 1 / Hilly

4

Bhojpur-Ghodetar Road Section of Udayapur Mainamaini

Basepatla Bhojpur Hasanpur Ghodetar Bhojpur

Sadarmukam Road, Sankhuwasabha

Km 23
Sankhuwasab

ha
Province 1 / Hilly

C
Initial Environmental Examination (IEE) Preperation 

of

5
Chatara Sunsari Dhankuta Mulghat Taplejung Dobhan

Olangchungola Road, Taplejung
Km 40 Taplejung Province 1 / Hilly

6
Taplejung Bamahanande Dobhan Change Dhunge Sanghu

Road, Taplejung
Km 30 Taplejung Province 1 / Hilly

7

Bhojpur-Ghodetar Road Section of Udayapur Mainamaini

Basepatla Bhojpur Hasanpur Ghodetar Bhojpur

Sadarmukam Road, Sankhuwasabha

Km 23
Sankhuwasab

ha
Province 1 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-24

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 27 Weeks Date of Submision of Draft Report (IEE) : DoA + 29 Weeks

Date of Submission of Final Report (DPR) : DoA + 30 Weeks Date of Submision of Final Report (IEE) : DoA + 32 Weeks

Overall Contract Duration: DoA + 45 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per RFP 

Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2 Dipayal Mailekh Patihalne Road, Bajhang Km 90 Bajhang Province 7 / Hilly

3 Gaira Mudhbhara Road (18+00 to 40 km), Doti Km 22 Doti Province 7 / Hilly

C
Initial Environmental Examination (IEE) Preperation 

of

4 Dipayal Mailekh Patihalne Road, Bajhang Km 90 Bajhang Province 7 / Hilly

5 Gaira Mudhbhara Road (18+00 to 40 km), Doti Km 22 Doti Province 7 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-25

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 29 Weeks Date of Submision of Draft Report (IEE) : DoA + 31 Weeks

Date of Submission of Final Report (DPR) : DoA + 32 Weeks Date of Submision of Final Report (IEE) : DoA + 34 Weeks

Overall Contract Duration : DoA + 47 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per RFP 

Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2 Nakche Lagma Road, Jumla Km 40 Jumla Province 6 / Hilly

3 Gamgadhi Pina Kotila Mundhu Mugu Jumla Km 32 Jumla Province 6 / Hilly

4
Mahabulek Galje Bhatadi Ratadha Nagma Road

(12+500 to 42+00 km), Kalikot
Km 29.5 Kalikot Province 6 / Hilly

5 Maure Tripurakot Road, Dolpa Km 20 Dolpa Province 6 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

6 Nakche Lagma Road, Jumla Km 40 Jumla Province 6 / Hilly

7 Gamgadhi Pina Kotila Mundhu Mugu Jumla Km 32 Jumla Province 6 / Hilly

8
Mahabulek Galje Bhatadi Ratadha Nagma Road

(12+500 to 42+00 km), Kalikot
Km 29.5 Kalikot Province 6 / Hilly

9 Maure Tripurakot Road, Dolpa Km 20 Dolpa Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-26

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 27 Weeks Date of Submision of Draft Report (IEE) : DoA + 29 Weeks

Date of Submission of Final Report (DPR) : DoA + 30 Weeks Date of Submision of Final Report (IEE) : DoA + 32 Weeks

Overall Contract Duration : DoA + 45 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per RFP 

Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Rukum-Jajarkot Section of Lumbini-Rara-Mugu (Lumbini

Dang Salyan Chaurjhari Jajarkot Jumla Panka Rara Mugu)

Road, Rukum, Jajarkot

Km 50
Western 

Rukum
Province 6 / Hilly

3 Jumla Bazaar Urthu Syaulagadigaun Chotra Road, Jumla Km 33 Jumla Province 6 / Hilly

4
Chisapani Tallobagar Road Section of Bheri Corridor (Ch.

28+000 to 56+000)
Km 28

Western 

Rukum
Province 6 / Hilly

C
Initial Environmental Examination (IEE) Preperation 

of

5

Rukum-Jajarkot Section of Lumbini-Rara-Mugu (Lumbini

Dang Salyan Chaurjhari Jajarkot Jumla Panka Rara Mugu)

Road, Rukum, Jajarkot

Km 50
Western 

Rukum
Province 6 / Hilly

6 Jumla Bazaar Urthu Syaulagadigaun Chotra Road, Jumla Km 33 Jumla Province 6 / Hilly

7
Chisapani Tallobagar Road Section of Bheri Corridor (Ch.

28+000 to 56+000)
Km 28

Western 

Rukum
Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-27

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 29 Weeks Date of Submision of Draft Report (IEE) : DoA + 31 Weeks

Date of Submission of Final Report (DPR) : DoA + 32 Weeks Date of Submision of Final Report (IEE) : DoA + 34 Weeks

Overall Contract Duration : DoA + 47 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2 Pere Dolphugaun Road, Jumla, Mugu Km 55 Jumla Province 6 / Hilly

3
Jumla Bazaar Manisangu Napani Chakhure Road,

Jumla, Jajarkot (Ch. 25+000 to 47+000)
Km 22 Jumla Province 6 / Hilly

4
Jumla Bazaar Manisangu Bhallulek Sarmi Jumla

Dolpa Road, Jumla, Dolpa (Ch. 25+000 to 69+000)
Km 44 Jumla Province 6 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

5 Pere Dolphugaun Road, Jumla, Mugu Km 55 Jumla Province 6 / Hilly

6
Jumla Bazaar Manisangu Napani Chakhure Road,

Jumla, Jajarkot (Ch. 25+000 to 47+000)
Km 22 Jumla Province 6 / Hilly

7
Jumla Bazaar Manisangu Bhallulek Sarmi Jumla

Dolpa Road, Jumla, Dolpa (Ch. 25+000 to 69+000)
Km 44 Jumla Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-28

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 24 Weeks Date of Submision of Draft Report (IEE) : DoA + 26 Weeks

Date of Submission of Final Report (DPR) : DoA + 27 Weeks Date of Submision of Final Report (IEE) : DoA + 29 Weeks

Overall Contract Duration : DoA + 42 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2 Odi Khin Saatpata Road, Kalikot Km 40 Kalikot Province 6 / Hilly

3 Chinchu Ghariban Kalcha Road, Surkhet Km 35 Surkhet Province 6 / Hilly

4 Boldhik Jhugala Sukadhik Road, Mugu Km 25 Mugu Province 6 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

5 Odi Khin Saatpata Road, Kalikot Km 40 Kalikot Province 6 / Hilly

6 Chinchu Ghariban Kalcha Road, Surkhet Km 35 Surkhet Province 6 / Hilly

7 Boldhik Jhugala Sukadhik Road, Mugu Km 25 Mugu Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-29

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 31 Weeks Date of Submision of Draft Report (IEE) : DoA + 33 Weeks

Date of Submission of Final Report (DPR) : DoA + 34 Weeks Date of Submision of Final Report (IEE) : DoA + 36 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Bharatpur Ring Road (MRM(Gondrang Chauki)-

Bandevi Chowk-Harihar Mandir Chowk-Baruwa

Chowk-Aadhikhole Chowk-Baghchowk Jungle Villa-

Ghailaghari Community Jungle (Ward No. 27)-

Kerunga Pul-Ward No 27 Rapti Kinar-Barahi

Resort-Golaghat-Ward No 28 Simari Town-

Bhangala Chowk-Lalitchowk-Gobreni-Kabhreghat-

Shivaghat-Pulchowk-Gaureshwor Mandir-Jor

Kusum Devghat-Thimura-Bhateri-Fire Line-

Gaikharkh-MRM(Gondrang Chauki), Chitwan

Km 105 Chitwan
Province 3 (Outside 

KTM Valley) / Terai

3
Piplamod Maheshphant Ramailo Chaur Kolpu Road,

Dhading
Km 25 Dhading

Province 3 (Outside 

KTM Valley) / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

4

Bharatpur Ring Road (MRM(Gondrang Chauki)-

Bandevi Chowk-Harihar Mandir Chowk-Baruwa

Chowk-Aadhikhole Chowk-Baghchowk Jungle Villa-

Ghailaghari Community Jungle (Ward No. 27)-

Kerunga Pul-Ward No 27 Rapti Kinar-Barahi

Resort-Golaghat-Ward No 28 Simari Town-

Bhangala Chowk-Lalitchowk-Gobreni-Kabhreghat-

Shivaghat-Pulchowk-Gaureshwor Mandir-Jor

Kusum Devghat-Thimura-Bhateri-Fire Line-

Gaikharkh-MRM(Gondrang Chauki), Chitwan

Km 105 Chitwan
Province 3 (Outside 

KTM Valley) / Terai

5
Piplamod Maheshphant Ramailo Chaur Kolpu Road,

Dhading
Km 25 Dhading

Province 3 (Outside 

KTM Valley) / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-30

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 26 Weeks Date of Submision of Draft Report (IEE) : DoA + 28 Weeks

Date of Submission of Final Report (DPR) : DoA + 29 Weeks Date of Submision of Final Report (IEE) : DoA + 31 Weeks

Overall Contract Duration : DoA + 44 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Raakam Pilk Deuli Khaphalkot Sima Thala Raikar

Jajarkot Road, Surkhet (Link road of Chinchu

Jajarkot and MidHill Highway)

Km 50 Surkhet Province 6 / Hilly

3

Nepalgunj Sub Metropolitan city Ganeshman Chowk

West Parsupur Gaughat Bardiya Badhaiya Taal

Gaupalika Ward 1 to Kanthipur Guleriya Road,

Banke, Bardiya 

Km 22 Banke Province 5 / Terai

4
Mathebas Khoriya Maduwa Tikulipul Rajpur Ranjha

Airport to Bardiya (MRM) Road, Bardiya, Banke
Km 35 Banke Province 5 / Terai

C
Initial Environmental Examination (IEE) 

Preperation of

5

Raakam Pilk Deuli Khaphalkot Sima Thala Raikar

Jajarkot Road, Surkhet (Link road of Chinchu

Jajarkot and MidHill Highway)

Km 50 Surkhet Province 6 / Hilly

6

Nepalgunj Sub Metropolitan city Ganeshman Chowk

West Parsupur Gaughat Bardiya Badhaiya Taal

Gaupalika Ward 1 to Kanthipur Guleriya Road,

Banke, Bardiya 

Km 22 Banke Province 5 / Terai

7
Mathebas Khoriya Maduwa Tikulipul Rajpur Ranjha

Airport to Bardiya (MRM) Road, Bardiya, Banke
Km 35 Banke Province 5 / Terai

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-31

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 24 Weeks Date of Submision of Draft Report (IEE) : DoA + 26 Weeks

Date of Submission of Final Report (DPR) : DoA + 27 Weeks Date of Submision of Final Report (IEE) : DoA + 29 Weeks

Overall Contract Duration : DoA + 42 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2
Naubise Bhakunde Chautara Nawalpur Melamchi

Road, Sindupalchowk, Dolkha
Km 45 Dolakha

Province 3 (Outside 

KTM Valley) / Hilly

3

Bahrabise 5 Jambu Singache Khadadevi Kaseri

Bumang Sotang Bamji Tengali Gati Aamthali Road,

Dolakha

Km 35 Dolakha
Province 3 (Outside 

KTM Valley) / Hilly

4 Khawa Laharmane Chipchipe Road, Dolkha Km 22 Dolakha
Province 3 (Outside 

KTM Valley) / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

5
Naubise Bhakunde Chautara Nawalpur Melamchi

Road, Sindupalchowk, Dolkha
Km 45 Dolakha

Province 3 (Outside 

KTM Valley) / Hilly

6

Bahrabise 5 Jambu Singache Khadadevi Kaseri

Bumang Sotang Bamji Tengali Gati Aamthali Road,

Dolakha

Km 35 Dolakha
Province 3 (Outside 

KTM Valley) / Hilly

7 Khawa Laharmane Chipchipe Road, Dolkha Km 22 Dolakha
Province 3 (Outside 

KTM Valley) / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-32

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 18 Weeks Date of Submision of Draft Report (IEE) : DoA + 20 Weeks

Date of Submission of Final Report (DPR) : DoA + 21 Weeks Date of Submision of Final Report (IEE) : DoA + 23 Weeks

Overall Contract Duration : DoA + 36 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2
Bahrabise Thimsang Bigu Thilekha Lahuk Bratang

Lamabazaar Road Sindhupalchowk, Dolakha
Km 30 Sindhupalchowk

Province 3 (Outside 

KTM Valley) / Hilly

3
21 kilo Lisankhu Bhaphal Thokarpa Road,

Sindhupalchowk
Km 20 Sindhupalchowk

Province 3 (Outside 

KTM Valley) / Hilly

4
Boharedobhan Thulo Parsale Chitretar Mamti Road,

Kavrepalanchowk
Km 25 Kavrepalanchowk

Province 3 (Outside 

KTM Valley) / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

5
Bahrabise Thimsang Bigu Thilekha Lahuk Bratang

Lamabazaar Road Sindhupalchowk, Dolakha
Km 30 Sindhupalchowk

Province 3 (Outside 

KTM Valley) / Hilly

6
21 kilo Lisankhu Bhaphal Thokarpa Road,

Sindhupalchowk
Km 20 Sindhupalchowk

Province 3 (Outside 

KTM Valley) / Hilly

7
Boharedobhan Thulo Parsale Chitretar Mamti Road,

Kavrepalanchowk
Km 25 Kavrepalanchowk

Province 3 (Outside 

KTM Valley) / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-33

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 27 Weeks Date of Submision of Draft Report (IEE) : DoA + 29 Weeks

Date of Submission of Final Report (DPR) : DoA + 30 Weeks Date of Submision of Final Report (IEE) : DoA + 32 Weeks

Overall Contract Duration : DoA + 45 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2
Bangesimal Sain Road Section of Surkhet Jumla

Road, Surkhet, Dailekh
Km 112 Surkhet Province 6 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

5
Bangesimal Sain Road Section of Surkhet Jumla

Road, Surkhet, Dailekh
Km 112 Surkhet Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-34

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 31 Weeks Date of Submision of Draft Report (IEE) : DoA + 33 Weeks

Date of Submission of Final Report (DPR) : DoA + 34 Weeks Date of Submision of Final Report (IEE) : DoA + 36 Weeks

p Overall Contract Duration : DoA + 49 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2
Dallu Kalikot Rara Taal Nagchelanga Road,

Dailekh, Kalikot, Mugu
Km 130 Dailekh Province 6 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

5
Dallu Kalikot Rara Taal Nagchelanga Road,

Dailekh, Kalikot, Mugu
Km 130 Dailekh Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-35

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 23 Weeks Date of Submision of Draft Report (IEE) : DoA + 25 Weeks

Date of Submission of Final Report (DPR) : DoA + 26 Weeks Date of Submision of Final Report (IEE) : DoA + 28 Weeks

Overall Contract Duration : DoA + 41 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Surkhet Birendra Na Pa 14 Gadhi Barahataal

Kayapalika Kalyankadh Chapre Dobata Rekcha

Dhanraas Benighat Road, Surkhet

Km 95 Surkhet Province 6 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

3

Surkhet Birendra Na Pa 14 Gadhi Barahataal

Kayapalika Kalyankadh Chapre Dobata Rekcha

Dhanraas Benighat Road, Surkhet

Km 95 Surkhet Province 6 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-36

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 32 Weeks Date of Submision of Draft Report (IEE) : DoA + 34 Weeks

Date of Submission of Final Report (DPR) : DoA + 35 Weeks Date of Submision of Final Report (IEE) : DoA + 37 Weeks

Overall Contract Duration : DoA + 50 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Gairitad Kamalbazar Turmakhad Jungleghat

Babiyachaur Chisapani (Achham-Surkhet-Kailali

Road), Achham, Surkhet, Kailali

Km 135 Achham Province 7 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

3

Gairitad Kamalbazar Turmakhad Jungleghat

Babiyachaur Chisapani (Achham-Surkhet-Kailali

Road), Achham, Surkhet, Kailali

Km 135 Achham Province 7 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-37

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 22 Weeks Date of Submision of Draft Report (IEE) : DoA + 24 Weeks

Date of Submission of Final Report (DPR) : DoA + 25 Weeks Date of Submision of Final Report (IEE) : DoA + 27 Weeks

Overall Contract Duration : DoA + 40 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2

Rahak Bhairavsthan Ashaha Tutta Belkhet Dalkoda

Bhanakot Kalikot Hilsa China Border Road,

Achham

Km 90 Achham Province 7 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

3

Rahak Bhairavsthan Ashaha Tutta Belkhet Dalkoda

Bhanakot Kalikot Hilsa China Border Road,

Achham

Km 90 Achham Province 7 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image



Contract Identification No : PMEU/3371594/075/76/DPR-38

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads F/Y : 075/76                   B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 28 Weeks Date of Submision of Draft Report (IEE) : DoA + 30 Weeks

Date of Submission of Final Report (DPR) : DoA + 31 Weeks Date of Submision of Final Report (IEE) : DoA + 33 Weeks

Overall Contract Duration : DoA + 46 Weeks

S. N. Description of works Unit Quantity District Region / Terrian
Rate in Figures 

(NRs.)
Rate in Words (NRs.) Amount (NRs.) Remarks

A General Works

1
Providing Professional Liability Insurance  as per 

RFP Documents.
LS 1

B
Detail Engineering Survey, Design and Report 

Preperation (DPR) of

2
Chainpur Bana Barabishe Thupur Khadbari Road,

Sankhuwasabha
Km 50

Sankhuwasabh

a
Province 1 / Hilly

3

Udayapur Baraha Chaudandi gadhi Ranitar

Amchowk Gaunpalika Baalankha Lekharka

Panchdhare Chakewa Diktel Road, Bhojpur

Km 37 Bhojpur Province 1 / Hilly

4

Heluwabesi to Budhabare Road section of Dhankuta

Leguwa Sankhuwasabha Tumlingtar Heluwabesi

Bhojpur Bumlingtar Sisuwa Budhabare Solu Road

(Mannmohan Rastriya Lokmarg), Sankhuwasabha

Km 30
Sankhuwasabh

a
Province 1 / Hilly

C
Initial Environmental Examination (IEE) 

Preperation of

6
Chainpur Bana Barabishe Thupur Khadbari Road,

Sankhuwasabha
Km 50

Sankhuwasabh

a
Province 1 / Hilly

7

Udayapur Baraha Chaudandi gadhi Ranitar

Amchowk Gaunpalika Baalankha Lekharka

Panchdhare Chakewa Diktel Road, Bhojpur

Km 37 Bhojpur Province 1 / Hilly

8

Heluwabesi to Budhabare Road section of Dhankuta

Leguwa Sankhuwasabha Tumlingtar Heluwabesi

Bhojpur Bumlingtar Sisuwa Budhabare Solu Road

(Mannmohan Rastriya Lokmarg), Sankhuwasabha

Km 30
Sankhuwasabh

a
Province 1 / Hilly

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Gross Total (A)

VAT (B) = 13%*(A)

GRAND TOTAL (C) = (A)+(B)

Government of Nepal

Ministry of Physical Infrastructure & Transport

Department of Roads

Planning and Monitoring Branch

Planning Monitoring & Evaluation Unit

BILL OF QUANTITIES

Patandhoka, Lalitpur

Admin
Placed Image
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