



Government of Nepal
Ministry of Physical Infrastructure & Transport
Department of Roads
Planning & Monitoring Branch
Planning, Monitoring & Evaluation Unit (PMEU)
Patandhoka, Lalitpur



Date: 2077/02/12

NOTICE REGARDING THE EXTENSION OF TIME FOR RFP SUBMISSION

(Extension No. 05)

Considering the **inconvenience in receipt of original Bill of Quantities(BoQ)** from PMEU, it is notified to all concerned shortlisted consulting firms/JV for Detailed Engineering Survey, Detailed Design and Preparation of Report (DPR) of Roads Section/s under contract number PMEU/33701123/076/77/**DPR:22-31** that the deadline for the submission of RFP as per notice published in <https://dor.gov.np/home/notices> on 2077-01-30, has been extended up to working hours of **18th of Jestha, 2077**. The opening of thus submitted RFP document will be on the **19th of Jestha, 2077, at 13:00** at DoR, PMEU. **Further extension of time for RFP submission will not be provided after the 18th of Jestha, 2077 despite the continuation of lockdown to contain COVID-19 pandemic in the country.** To receive the original BoQ, an authorized representative from the concerned shortlisted consulting firm/JV shall contact PMEU at office hours within the submission deadline.

Unit Chief, PMEU