



Government of Nepal
Ministry of Physical Infrastructure & Transport
Department of Roads
Planning & Monitoring Branch
Planning, Monitoring & Evaluation Unit (PMEU)
Patandhoka, Lalitpur



Date: 2077/05/25

NOTICE REGARDING THE EXTENSION OF TIME FOR RFP SUBMISSION

(Extension No. 03)

Considering the inconvenience in dispatch of original Bill of Quantities(BoQ) from PMEU, it is notified to all concerned shortlisted consulting firms/JV for Detailed Engineering Survey, Detailed Design and Preparation of Report (DPR) of Roads Section/s under contract number PMEU/33701123/076/77/**DPR:39-40** that the deadline for the submission of RFP as per notice published in <https://dor.gov.np/home/notices> on 2077-05-24, has been extended up to working hours of **2nd of Ashwin, 2077**. The opening of thus submitted RFP document will be on the **4th of Ashwin, 2077, at 13:00** at DoR, PMEU. Further extension of time for RFP submission will not be provided after the 2nd of Ashwin, 2077 despite the announcement of prohibitory order to contain COVID-19 pandemic in the Kathmandu Valley. To receive the original BoQ, an authorized representative from the concerned shortlisted consulting firm/JV shall contact PMEU at office hours within the submission deadline.

Unit Chief, PMEU